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REQUEST FOR PROPOSALS 
FOR  

BIKEWAY PLANNING CONSULTANT 
 

 

PLACER COUNTY REGIONAL BIKEWAY PLAN UPDATE 
 
 
The Placer County Transportation Planning Agency is seeking proposals from qualified 
consultants to prepare an update to the Placer County Regional Bikeway Plan. The total 
consultant budget to prepare the Placer County Regional Bikeway Plan is not to exceed 
$70,000. 

 
Proposals using the enclosed format should be delivered to: Placer County 
Transportation Planning Agency, 299 Nevada Street, Auburn, CA 95603 no later than 
4:00 pm on Wednesday, November 9, 2016.  Prospective consultants should provide 
five (5) hard copies and one (1) electronic copy of their proposal. It is expected that a 
contract will be awarded in December 2016. 

 
PCTPA reserves the right to award all or portions of this contract as described in the 
Request for Proposals.  PCTPA is an equal opportunity employer, and women and 
minority owned businesses (DBEs) are encouraged to apply. 

 
Questions about this RFP should be addressed to Aaron Hoyt, Associate Planner - 
(530) 823-4032 or ahoyt@pctpa.net. 
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PLACER COUNTY REGIONAL BIKEWAY PLAN UPDATE 

REQUEST FOR PROPOSALS 
 

 

 
I. PURPOSE OF RFP 

 
The Placer County Transportation Planning Agency (PCTPA) is seeking a qualified 
consultant to prepare an update to the 2002 Placer County Regional Bikeway Plan 
(Bikeway Plan). The Bikeway Plan update should focus on identifying gaps in 
bikeway facilities and recommending improvements to the system in the 
unincorporated areas of Placer County. The update should also consider bikeway 
continuity across jurisdictional boundaries of incorporated cities in Placer County 
and connections to adjacent counties.  
 
The update to the Bikeway Plan will be completed in close coordination with Placer 
County’s Park and Trail Master Plan that is concurrently being developed. The 
Parks and Grounds Division within the Public Works Department is responsible 
for the development and maintenance of class 1 bike paths outside of the road 
right-of-way while the Transportation Planning and Roads Maintenance Division 
is responsible for bikeways within the road right-of-way. Through the Park and 
Trail Master plan development, Placer County will solicit public input on the vision 
and development of class 1 bike paths which will then be incorporated by 
reference into the Bikeway Plan. Although the selected consultant for the Bikeway 
Plan will not be tasked with directly planning for class 1 bike paths, public outreach 
and the connectivity and needs assessment for the Bikeway Plan update may 
identify where future class 1 bike path alignments, connections, or enhancements 
should be considered. This information will be provided to the Parks and Grounds 
Division for consideration in the development of the Park and Trail Master Plan. 
 
The ideal proposer will have experience in developing bikeway plans for rural 
counties and/or communities. Placer County’s rolling foothills provides a scenic 
backdrop of ample cycling routes for cyclists of all levels, but also leads to a 
significant maintenance and implementation challenges with over 1,000 miles of 
maintained roadway in the unincorporated area. The diversity of the roadway 
network and cyclists needs vary from the long-distance recreational rider, the 
commuter, and localized trip that occurs within one of the many unincorporated 
communities such as Sheridan, Granite Bay, Penryn, or Foresthill. The proposal 
should clearly articulate the consultants approach in identifying network 
deficiencies and recommendations appropriate for the cyclist and community type. 
The approach should be pragmatic given the lane miles maintained and financial 
resources of the county, yet responsive to public input.  
 
The ideal proposer will also identify a coordinated work program that leverages 
the existing data and GIS capabilities of Placer County and the PCTPA and other 
work tasks that may lend themselves to sharing of resources. The intent of sharing 
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work tasks is to focus the bulk of the consultant efforts on a connectivity & needs 
assessment, suitability analysis, policy review, network recommendations, public 
outreach, project prioritization, and preparation of the written report.  
 
The update to the Regional Bikeway Plan is envisioned to ultimately position 
Placer County and multi-jurisdictional projects to successfully compete in future 
statewide and regional Active Transportation Program funding cycles. The overall 
project objectives for the update are: 

 Identify critical projects necessary to close gaps and/or create continuity in 
bikeways between the incorporated and unincorporated areas.  

 Identify projects to address or alleviate areas of safety concern. 
 Refresh the 2002 vision (goals and policies) for bikeways in the 

unincorporated areas of Placer County. 
 Obtain community support in the development of the recommended network 

improvements. 
 Develop a prioritized implementation plan of projects to compete for 

discretionary funding sources such as the Active Transportation Program.  
 Incorporate active transportation elements for rural communities and/or key 

cycling corridors. 
 
II. BACKGROUND 
 

PCTPA is the designated Regional Transportation Planning Agency (RTPA) for the 
western slope of Placer County, located in the Sierra Nevada foothills between 
Sacramento and the Lake Tahoe area. The Agency is also the designated 
Congestion Management Agency (CMA) for all of Placer County, the Airport Land 
Use Commission (ALUC), and the designated Transportation Sales Tax Authority. 
PCTPA also staffs the South Placer Regional Transportation Authority (SPRTA) and 
the Western Placer Consolidated Transportation Services Agency (WPCTSA).   
 
PCTPA’s statutory planning boundary encompasses the western slope of Placer 
County and excludes the Lake Tahoe basin (see figure 1 on the following page). 
PCTPA represents Placer County and six incorporated cities located within the 
political boundary of Placer County. In total, Placer County contains 1,506 square 
miles ranging in elevation from 160 feet to nearly 9,500 feet with 1,965 miles of 
roadway (excluding state highways), 1,045 of which are in unincorporated areas, and 
a planning boundary population estimate of 363,377 (Department of Finance, 
January 1, 2016). 
 
The transportation system in Placer County consists of U.S. and state highways, local 
arterials and roadways, various classes of bicycle facilities, four transit operators 
providing fixed route and dial-a-ride services, a consolidated transportation service 
agency providing specialized services to the elderly and disabled, intercity rail 
service, Amtrak bus and rail service, and three municipal airports. 
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A. Project History 
 
The 2002 Regional Bikeway Plan was developed in 2002 in response to the 
California Bicycle Transportation Account (BTA). The plan was developed in-
house by PCTPA staff in consultation with a Bicycle Advisory Committee, member 
jurisdictions, and the public to define a regional bikeway network throughout 
Western Placer County and the Tahoe Basin. The plan addressed the regional 
needs of commuting cyclists as well as those interested in recreational riding. A 
prioritized list of regional project, including costs estimates was included. The plan 
served as the stepping stone in developing future bikeway plans in the 
incorporated cities and inclusion into the non-motorized transportation chapter of 
the Regional Transportation Plan for Placer County.  
 

   
 

 
Since this time, Placer County’s unincorporated population has increased by 
approximately 15%, the incorporated population increased by approximately 42%, 
the BTA has evolved into the Active Transportation Program (ATP), the Complete 
Streets Act was passed, several specific plans in the unincorporated areas have 
been adopted, and each of the incorporated cities developed their own bikeway 
master plans. The Tahoe Metropolitan Organization and Tahoe Regional 
Planning Agency recently adopted an Active Transportation Plan for the Tahoe 
Basin portion of Placer County. 

Figure 1 
PCTPA Planning Boundaries 
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Placer County as a whole has some of the most scenic bikeways throughout the 
foothills and high country. During the 2015 "May is Bike Month" in the SACOG 
region, residents in unincorporated areas and cities illustrated their commitment 
to cycling by logging some of the highest miles in the SACOG six-county region. 
Over 1,200 residents of Placer County contributed to that total, and the growing 
participation in Placer jurisdictions created some impressive statistics: For 
example, last year: 
 

 6 Placer jurisdictions ranked in the Top 10 region-wide for average miles 
ridden per participant, including 5 jurisdictions in the Top 6 – #1. Lincoln, 
#2. Auburn, #4. Unincorporated Placer County, #5. Loomis, #6. Colfax, 
#10. Rocklin 
 

 Placer cities also represented well in the category for miles ridden per 
capita through the region.  The City of Auburn topped this list for the second 
year in a row. #1. Auburn, #3. Loomis, #7. Colfax, #8. Rocklin, #11. Lincoln, 
#12. Roseville 

 
The current plan is outdated and needs a refresh to bring the system up to date 
with the recent planning efforts in the unincorporated community plans, 
incorporated cities, to ensure that high quality facilities continue to bridge the gaps 
in between rural and “suburban” areas, and better position Placer County and 
multi-jurisdictional project to compete in the Active Transportation Program’s 
statewide and regional funding cycles. 
 

B. Related Documents 
 
The following background material identifies prior bikeway planning efforts in 
Placer County that should be considered in the development of the Bikeway Plan: 
 

 Placer County Regional Bikeway Plan (2002) 
o http://pctpa.net/library/Placer_County_Regional_Bikeway_Plan_we

b.pdf  
 Other Placer County Bikeway Planning Documents 

o http://pctpa.net/bikeway-planning/  
 Bikeway Planning Documents for Adjacent Counties 

o SACOG Regional Bicycle Pedestrian, and Trails Master Plan 
http://www.sacog.org/post/regional-bicycle-pedestrian-and-trails-
master-plan  

o Bicycle Master Plan for Nevada County Transportation 
Commission (2013) 
http://www.nctc.ca.gov/Reports/Pedestrian--Bicycle-
Reports/index.html  

o Active Transportation Plan for the Tahoe Metropolitan Planning 
Organization/Tahoe Regional Planning Agency (2016) 
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http://www.trpa.org/transportation/plans-projects-and-programs/ 
 
 
III. SERVICES REQUESTED 

 
PCTPA seeks a qualified firm with an experienced project manager to guide the 
development of the Placer County Regional Bikeway Plan update in conjunction with 
the PCTPA and Placer County. The Bikeway Plan update is funded through a 
Caltrans Rural Planning Assistance grant. A draft scope of work and schedule was 
prepared for the grant and is included in Attachment B and C respectively. PCTPA 
anticipates that the scope, schedule, and budget (by task) will be refined based on 
input from the selected consultant. The outcome of the final plan should include 
recommend improvements to the bikeway network and practices that address the 
following: 
 

 Suitability of bikeways on low volume high speed roadways. 
 Maintenance and implementation of bikeways.  
 Developing recommendations for recreational routes versus commuter 

routes that connect communities.  
 Intersection treatments for cyclists such as detectors, bike lane striping and 

alignment, and safety enhancements. 
 Rules of the road.  
 Travel within unincorporated communities.  

 
The following section outlines various assumptions for consideration in the 
development of the consultants work plan, schedule, and cost estimate. It is further 
assumed that consultant will incorporate adequate time for project management as 
identified in Tasks 7.0. 

 
Task 2.0 - Public Outreach Assumptions 
 
The draft scope of work submitted with the original grant identified the following 
outreach activities: 
 

 Assemble a Regional Bikeway Steering Committee – PCTPA and Public 
Works staff will be responsible for assembling and organizing the group at key 
milestones (see draft scope of work) during the development of the Bikeway 
Plan. The consultant would be expected to assist in the development of the 
agenda and any materials to be presented; however, the bulk of the effort 
would rest with PCTPA staff. 
 
The consultant should identify the number of Steering Meetings that could be 
accomplished within the budget for the plan.  
 

 Develop Public Outreach Plan – The consultant should budget time to develop 
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the framework for a comprehensive outreach plan that would include public 
workshops, meeting materials, social media campaign, and use of virtual open 
houses and crowdsourced maps to solicit input from the public. The outreach 
plan should be cognizant of the available budget and other tasks required to 
develop the Bikeway Plan. PCTPA and Public Works staff will undertake 
separate presentations to local cycling groups, Municipal Advisory 
Committees, and other groups to seek additional input during the 
development of the plan.  
 

 Public Workshops – The draft scope of work identified one public workshop 
and two public presentations to the PCTPA Board of Directors and the Placer 
County Board of Supervisors. The consultant should identify whether one 
public workshop would be adequate given the geographic scope of the county 
and propose how the PCTPA may want to consider rearranging its resources. 
The consultant should identify if the budget allows attendance at the 
workshops or solely participation in the development of material to be 
presented at the workshops by PCTPA and Public Works staff.  

 
 PCTPA Board of Directors Meeting – PCTPA staff will present all information 

to the PCTPA Board of Directors. The consultant should budget time to assist 
in the development of material to present at the draft and final report 
milestones. The consultant should also identify if the budget allows 
attendance at the presentation of the draft report to the PCTPA Board of 
Directors.  

 
Task 3.0 – Technical Work Tasks 
 
Data collection will largely be completed by PCTPA and Public Work staff. 
Documentation related to the relevant community and specific plans, proposed 
bikeways not yet built, and incorporated city’s bikeway master plans will be provided. 
Specifically, the Placer County Public Works Department will provide the following 
baseline data: 

 
 Existing Bikeway Facilities: GIS shapefile 
 Posted Speed Data: GIS Shapefile or Microsoft Excel  
 Average Pavement Width: List 
 Collision Data: GIS shapefile 
 Lane Width: List, where available 
 ROW (based on Parcel lines): Parcel Database in GIS Shapefile 
 Average Daily Traffic Volumes: List of selected roads 
 Pavement condition: Database 

 
Public Works staff will also provide summary data of improvements required of 
community plans, specific plans, and development proposals. 
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Field work to verify missing or absent data will be completed by Public Works staff. 
The consultant should develop a list of data needs not listed above and identify 
responsibilities to obtain the data. 

 
 
Task 4.0 – Refresh Bikeway Vision – Goals, & Objectives 
 
PCTPA and Public Works staff will review and assemble relevant biking goals and 
policies from adopted planning documents for consideration in the update. The 
consultant should budget time for a review of the existing goals and policies and 
development of recommendations to strengthen and align the vision with other 
County policies.  
 
Task 5.0 – Recommended Bikeway Network 
 
The consultant is expected to take the lead on the development of the recommended 
bikeway network and prioritized implementation plan based on input from the 
technical work tasks and input from the public, regional bikeway steering committee, 
and PCTPA/Public Works staff. PCTPA and Public Works staff will provide a 
consolidated review of the recommended bikeway network.  

 
Task 5.0 – Final Report and Implementation 
 

The consultant is expected to take the lead on the development of the draft and final 
Regional Bikeway Plan documentation. PCTPA and Public Works staff will provide a 
consolidated review of the draft and final Regional Bikeway Plan document. 
Comments from the public will jointly be reviewed before incorporation into the final 
report. The consultant should also identify if the budget allows attendance at the 
presentation of the draft report to the PCTPA Board of Directors. 

 
IV. PROPOSAL FORMAT 

 
Consultants interested in providing the services described must submit a proposal 
by the deadline date and time specified in this RFP. Proposals should be concise 
and to the point. The proposal is limited to 25 pages with no smaller than 10 point 
font. Resumes (limited to 1 page each) may be included and are not part of the 
page count. The budget and cost estimate are not part of the page count. 
 
At a minimum, the following information shall be included in the proposal, as actual 
selection will be based on careful consideration of all pertinent information 
provided. 
 
The format of the proposal should include the elements described below: 
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A. Transmittal Letter 
 
The proposal shall be transmitted with a cover letter describing the firm’s 
interest and commitment to the proposed project. The letter shall also state the 
team’s ability to comply with contract provisions as outlined in PCTPA’s sample 
master agreement (see Attachment A) or indicate which provisions will require 
amendments during contract negotiations. 
 
The letter shall state that the proposal will be valid for a minimum 90-day period 
and should include the name, title, address, phone number, e-mail address, 
and original signature of an individual with authority to negotiate on behalf of 
and to contractually bind the team, who may be contacted during the period of 
proposal evaluation, and whether sub-consultants will be utilized. 

 
B. Firm Description and Experience 

 
The proposal should include a brief description of the consultant's firm, along 
with a statement of the firm's qualification for performing the study. Also include 
a list of three references for the proposed project manager that will lead the 
study including contact person, address, telephone number, and email. 

 
C. Project Understanding 

The proposal should demonstrate the firm’s understanding of the project, the 
nature of cycling in unincorporated Placer County, challenges and 
opportunities to explore in the plan development, and coordination with 
PCTPA, local jurisdictions, and a regional steering committee.  
 

D. Management Approach 
 
The project manager and key team members must be identified on an 
organization chart. Key team members are expected to be committed for the 
duration of the project. Replacement of key members will not be permitted 
without prior consultation with and approval of PCTPA. Provide resumes and 
related project work for key team members in an appendix.  
 

E. Work Plan and Project Schedule 
 

The consultant should use the draft scope of work (see attachment B) 
submitted with the original grant application as an outline in developing the 
recommended approach. The consultant is encouraged to expand upon and/or 
highlight any proposed deviations from the draft scope. This is also the location 
to include additional task that may not have otherwise been included in the 
draft scope of work. Inclusion of creative and collaborative approaches in 
developing the Bikeway Plan will help differentiate between proposers.  
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The work plan and project schedule shall be submitted in a format that can be 
used as the Scope of Services that will be attached to and made part of the 
Master Agreement between PCTPA and the consultant. The content of the 
technical approach should include, but is not limited to, the following:  

 
a. Description of the methodology to be used in providing deliverables. 
b. A brief discussion of each of the tasks in the scope of services to complete 

the project. Sub-tasks should be added as necessary to clearly define the 
Scope of Services. 

c. A list of deliverables associated with the tasks defined in Scope of Services. 
d. An assessment of supplemental data collection or other items and/or 

resources that will be required from PCTPA, Placer County, or other 
entities. 

e. A discussion of unusual aspects or issues that may be encountered during 
the development of the Bikeway Plan. 

 
F. Other Information 

 

If the firm wishes to provide information not specifically provided for in any 
other section, include that information in this section.  
 

 

G. COST PROPOSAL 
 
The budget to develop the Regional Bikeway Plan update is a not-to-exceed 
amount of $70,000 for the total work effort. The consultant shall prepare a 
detailed cost proposal for the work to be performed. The cost proposal shall 
itemize all items that will be charged to PCTPA, including travel charges that 
will be involved in the project and included in the bid amount. Costs shall be 
segregated to show hours for each staff person, rates, and classifications, and 
administrative overhead. Costs for each milestone or deliverable shall also be 
provided. Cost proposals shall be submitted in a separate sealed envelope. If 
subcontractors are to be used, the prospective contractor must indicate any 
markup that the prospective contractor plans to take on subcontracts. The 
same breakdown of subcontract costs shall be provided as is required for 
contractor costs above. 

 
 
V. PROPOSAL SUBMITTAL 

 
Proposers must submit five (5) hard copies and one (1) electronic copy of the 
proposal. Proposals shall be in a sealed envelope, marked “Proposal for Regional 
Bikeway Plan Update.” The envelope must be marked clearly with the proposer’s 
name (including contact person), address, and telephone number.  
 
All proposals are due by 4:00 PM on Wednesday, November  9, 2016. Late 



11 
 

 

proposals shall not be accepted. All proposals, whether selected or rejected, shall 
become the property of Placer County Transportation Planning Agency. 

 
VI. SELECTION PROCEDURE 

 
An evaluation committee will review each proposal for completeness and ranked 
using the following criteria and relative weights:  

 
Evaluation Criteria Rating Points
Project understanding and approach to scope of work 30 
Technical and management approach of consulting firm 20 
Qualifications with projects of similar type and size 20 
References 15 
Project delivery time & staff availability 10 
Value provided for proposed fee 5 

Total 100 
 

 
PCTPA reserves the right to award a contract to the firm or individual that presents 
the proposal which, in the sole judgment of the Agency, presents the best value. 
Negotiations will begin with the top-ranked firm. If agreement cannot be reached, 
then negotiations will proceed to the next most qualified team. PCTPA reserves the 
right to reject any or all proposals, or to waive minor irregularities. 
 
The schedule for proposal review, consultant selection, and project work initiation will 
adhere to the following timeline: 
 

 Distribute RFP      October 10, 2016 
 Close RFP Question/Comment Period by 4:00 PM October 21, 2016 
 Distribute RFP Clarifications by 4:00 PM   October 24, 2016 
 RFP Deadline by 4:00 PM    November 9, 2016 
 Notify Firms       November 14, 2016 
 Interviews (as necessary) p    November 15, 2016 
 Contract Award at PCTPA Board of Directors  December 7, 2016 
 Notice to Proceed – Begin Project Work   TBD 

 
VII. MASTER AGREEMENT 
 

The selected firm must enter into a Master Agreement with PCTPA for provisions 
related to compensation, conflict of interest, indemnification, insurance, disclosure of 
information, etc. The scope, budget, and schedule to complete the study will be 
incorporated into Master Agreement. See Attachment A for a sample Master 
Agreement. The specific work tasks shall be indicated via letter(s) of task 
agreements. The proposal’s Transmittal Letter shall state the team’s ability to comply 
with contract provisions as outlined in PCTPA’s sample master agreement or indicate 
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which provisions will require amendments during contract negotiations. 
 

VIII. INQUIRIES 
 

PCTPA will develop an email list of interested proposers. Questions concerning this 
RFP should be directed as noted below. Questions will be responded to collectively 
and made available for all interested proposers via the PCTPA website. All questions 
must be submitted via email no later than 4:00 PM on Friday October 21, 2016. 
Responses to questions or addenda to the original RFP will be posted on the PCTPA 
website by 4:00 PM Monday October 24, 2016. All interested proposers are 
encouraged to register for the email list in order to receive notifications.  
 
Direct all inquiries to: 

 
Aaron Hoyt, Associate Planner 
Placer County Transportation Planning Agency 
299 Nevada Street 
Auburn, California 95603 
Phone #: (530) 823-4032  
Email: ahoyt@pctpa.net 
Web: www.pctpa.net 
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Attachment A MASTER AGREEMENT BETWEEN 
PLACER COUNTY TRANSPORTATION PLANNING AGENCY 

AND 
(CONSULTANT NAME) 

 
THIS AGREEMENT (“Agreement” or “Contract”), is made and entered into as of this       day of ___________, 
20    , at         , California, by and between the Placer County Transportation Planning Agency (hereinafter 
referred to as “PCTPA” or “Agency”), and                                                                 (hereinafter referred to as 
“Contractor” or “Consultant”). 
 
RECITALS: 
1. Contractor represents that it is specially trained and/or has the experience and expertise necessary 

to competently perform the services set forth in this Agreement; and 
 
2. Contractor is willing to perform the services and work described in this Agreement under the terms 

and conditions set forth in this Agreement; and 
 
3. PCTPA desires to contract with Contractor to perform the services and work described in this 

Agreement under the terms and conditions set forth in this Agreement. 
 
NOW, THEREFORE, the parties mutually agree as follows: 
 
1. Employment of Contractor.   
 Contractor hereby agrees to perform services identified in letters of task agreement, submitted hereafter 

by PCTPA (hereinafter “Letters of Task Agreement”).  Each Letter of Task Agreement shall 
specifically define and obligate the budget for services, the scope of services, and the expected term of 
the specified activity or project.  All provisions of this Master Agreement shall be incorporated by 
reference into subsequent Letters of Task Agreement. 

 
2. Scope of Services. 

Contractor agrees to fully perform the work described in, and to abide by any additional terms and 
conditions set forth in, each fully executed Letter of Task Agreement.  PCTPA reserves the right to 
review and approve all work to be performed by Contractor in relation to this Master Agreement 
and Letter of Task Agreement. Any proposed amendment to the scope of services must be 
submitted by Contractor in writing for prior review and written approval by PCTPA’s Executive 
Director. Approval shall not be presumed unless such approval is made by PCTPA in writing. 
 

3. Compliance with Laws and Incorporation of Federal and State Guidelines. 
Contractor shall comply with all applicable federal, state, and local laws, codes, ordinances, 
regulations, orders and decrees. This includes compliance with prevailing wage rates and their 
payment in accordance with California Labor Code, Section 1775.  Contractor warrants and 
represents to PCTPA that Contractor shall, at its own cost and expense, keep in effect or obtain at 
all times during the term of this Agreement, any licenses, permits, insurance and approvals that are 
legally required for Contractor to practice its profession or are necessary and incident to the 
performance of the services and work Contractor performs under this Agreement. Contractor shall 
provide written proof of such licenses, permits, insurance and approvals upon request by PCTPA. 
PCTPA is not responsible or liable for Contractor's failure to comply with any or all of the 
requirements contained in this paragraph. 

 
 The terms of all relevant Federal and State grant provisions and guidelines, as presently written, 

bearing on this Agreement are hereby wholly incorporated by reference herein and made a part of this 
Agreement and take precedence over any inconsistent terms of this Agreement. 
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4. Term. 
 This Master Agreement will be for an initial period of five (5) year, commencing on                          . 
 a. Time is of the essence of this contract, and production and delivery schedules set forth in each 

Letter of Task Agreement must be met.  Failure by Contractor to complete work within the 
time specified will inhibit the ability of PCTPA to meet State and Federal requirements. 

 b. In the event Contractor fails to satisfactorily perform and complete tasks specified in a Letter 
of Task Agreement in a timely manner, Contractor will be liable for damages as a result of 
Contractor's failure to fulfill its obligations under the Contract and Letter of Task Agreement. 

 
5. Standard of Quality.   
 All work performed by Contractor under this Agreement shall be in accordance with all applicable 

legal requirements and shall meet the standard of quality ordinarily to be expected of competent 
professionals in Contractor's field of expertise. 

 
6. Compensation. 
 Payment to the Contractor shall be made as set forth in each Letter of Task Agreement.  The amount 

to be paid shall not exceed the amount specified in the applicable Letter of Task Agreement, which 
amount shall constitute full and complete compensation for the Contractor's services.  In no instance 
shall PCTPA be liable for any payments or costs for work in excess of this amount, nor for any 
unauthorized or ineligible costs.  Contractor shall be paid at the times and in the manner set forth in 
this Master Agreement and the applicable Letter of Task Agreement.  The consideration to be paid 
Contractor, as provided in the applicable Letter of Task Agreement, shall be in compensation for 
all of Contractor’s expenses incurred in the performance of work under the applicable Letter of 
Task Agreement, including travel and per diem, unless otherwise expressly so provided.  
a. The Contractor agrees that the Contract Cost Principles and Procedures, 48 CFR, Federal 

Acquisition Regulations System, Chapter 1, Part 31 et seq., (any subcontractors and 
subrecipients shall refer to the Office of Management and Budget Circular A-87, Cost 
Principles for State, Local, and Indian Tribal Governments), or its successor, shall be used 
to determine the allowability of individual items of cost. 

b. The Contractor also agrees to comply with Federal procedures in accordance with 49 CFR, 
Part 18, “Uniform Administrative Requirements for Grants and Cooperative Agreements 
to State and Local Governments.” 

c. Any costs for which payment has been made to the Contractor that are determined by 
subsequent audit to be unallowable under 48 CFR, Federal Acquisition Regulations 
System, Chapter 1, Part 31 et seq.; Office of Management and Budget Circular A-87, Cost 
Principles for State, Local, and Indian Tribal Governments; or 49 CFR, Part 18, Uniform 
Administrative Requirements for Grants and Cooperative Agreements to State and Local 
Governments, are subject to repayment by the Contractor to PCTPA. Disallowed costs 
must be reimbursed to PCTPA within sixty (60) days unless PCTPA approves in writing 
an alternative repayment plan. 

d. Any subcontract in excess of $25,000 entered into as a result of this Agreement, shall 
contain all of the provisions of Sections 6 (a) through (c) above. 

e. The Contractor and subcontractors shall establish and maintain an accounting system 
conforming to Generally Accepted Accounting Principles (GAAP) which segregates and 
accumulates the costs of work elements by line item and produces quarterly reports which 
clearly identify reimbursable costs and other expenditures. 

f. Contractor is hereby expressly put on notice that no employee of PCTPA has authority to 
authorize in writing or otherwise any additional work which would increase the cost of a Letter 
of Task Agreement without approval by the Executive Director of PCTPA. 
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7. Reporting and Payment. 
a. During the term of an operative Letter of Task Agreement, the Contractor shall submit to 

PCTPA, attention Executive Director, a requisition for payment and narrative progress report 
at least quarterly but not more frequently than once monthly.  Each requisition for payment 
shall refer to the Work Element referenced in the Letter of Task Agreement. 

b. Contractor shall specify the time, date, personnel, and hours billed in each requisition for 
payment and shall indicate that it has satisfactorily performed the work and completed the 
percent of product for which payment is being requisitioned in conformance with the Letter 
of Task Agreement, and that it is therefore entitled to receive the amount so requisitioned 
under the terms of the agreement. 

c. PCTPA shall pay the Contractor 90 percent (90%) of the amount invoiced until the Contract 
is completed to PCTPA's satisfaction, as required by the terms of the Letter of Task 
Agreement.  Following final product acceptance by PCTPA, the final 10 percent (10%) of the 
contract amount will be released upon Contractor requisition for final contract payment. 

d. Contractor shall establish and maintain separate account records for the fiscal activities of each 
Letter of Task Agreement.  Contractor's accounting system shall conform to generally 
accepted accounting principles.  All accounting records shall readily provide a breakdown of 
costs charged to a work element number indicated in the Letter of Task Agreement.  Such 
records, together with supporting documents, shall be kept separate from other documents and 
records and shall be kept available for inspection by PCTPA and other authorized agencies 
during the period of performance of the contract, and for three (3) years after PCTPA makes 
final payments, and all other pending matters are closed. 
 
In the event that any of the expenses for which PCTPA reimburses the Contractor are later 
disallowed pursuant to Section 28, Availability of Records, Contractor expressly agrees to 
reimburse PCTPA an amount equal to that disallowed.  PCTPA agrees to assert any appeal 
for a disallowed expense on behalf of Contractor. 

 
8. Rebudgeting of Funds. 
 Prompt notification and approval by PCTPA of all rebudgeting in excess of $1,000 is required.  Such 

notification may be accomplished by submission of a revised copy of the budget forms.  Approval of 
minor adjustments to an approved budget is not required.  A minor adjustment will constitute 
reallocation of the dollar sum of $1,000 or less. 

 
9. Data to be Furnished by Contractor. 
 Whenever information that Contractor previously provided to PCTPA in its response to the request for 

proposals (RFP) is no longer complete, accurate, or up-to-date, Contractor shall notify PCTPA, 
attention Executive Director, and amend its response so that PCTPA has the most current information 
regarding: 

 
 a. The Contractor's name, local address, telephone number, and contact person. 
 b. A general description of the Contractor's services. 
 c. The names and titles of the individuals who can provide the planning and support services 

described in PCTPA's RFP. 
 d. A description of the work performed and the skills and training of the individuals so named, 

including a current resume for each individual. 
 e. The hourly billing rates and charges for the individuals named. 
 f. Contractor's Affidavit of Disadvantaged Business Enterprise (if applicable). 
 
10. Submission of Reports. 
 a. All reports specified in a Letter of Task Agreement must be submitted to PCTPA for review, 

to the attention of the Executive Director.  In the absence of an express, written statement of 



 
 

CONSULTANT NAME 
CONSULTING SERVICES FOR THE PLACER COUNTY REGIONAL BIKEWAY PLAN 

MASTER AGREEMENT 
 
 4 

dissatisfaction within thirty (30) working days, any draft report submitted will be deemed 
satisfactory. 

 
 b. No final copy shall be prepared in form for publication prior to approval by PCTPA. 
 
11. Personnel. 
 a. The Contractor represents that it has, or shall secure at its own expense, all personnel required 

in performing the services under a Letter of Task Agreement.   
 b. During periods in which Contractor's personnel may be  physically housed at PCTPA while 

performing services under a Letter of Task Agreement, PCTPA may be responsible for 
administrative support and overhead expenses associated with such personnel, if agreed to in 
the applicable Letter of Task Agreement.  During periods in which Contractor's personnel are 
not physically housed at PCTPA, Contractor shall be responsible for their administrative 
support and overhead expenses. 

 c. All of the services required under a Letter of Task Agreement shall be performed by the 
Contractor or under its supervision, and all personnel engaged in the work shall be fully 
qualified and shall be authorized under State and local law to perform such services. 

 
12. Independent Contractor.   

The Contractor, and the agents and employees of the Contractor, in the performance of this 
Agreement, shall act as and be independent contractors and not officers or employees or agents of 
PCTPA.  Contractor, its officers, employees, agents, and subcontractors, if any, shall have no power 
to bind or commit PCTPA to any decision or course of action, and shall not represent to any person 
or business that they have such power.  Contractor has and shall retain the right to exercise full 
control of the supervision of the services and work and over the employment, direction, 
compensation and discharge of all persons assisting Contractor in the performance of services under 
this Agreement.  Contractor shall be solely responsible for all matters relating to the payment of its 
employees, including but not limited to compliance with social security and income tax 
withholding, workers' compensation insurance and all regulations governing such matters.  

 
13. Contractors and Subcontractors. 

Contractor shall not subcontract any portion of the work without the prior express written 
authorization of PCTPA. If PCTPA consents to a subcontract, Contractor shall be fully responsible 
for all work performed by the subcontractor. 
a. PCTPA reserves the right to review and approve any contract or agreement to be funded in 

whole or in part using funds provided under this Agreement. 
b. Any contract or sub-contract shall contain the same applicable provisions of this 

Agreement, and shall require the contractor and its subcontractors, if any, to: 
(1) Comply with applicable State and Federal requirements that pertain to, among 

other things, labor standards, non-discrimination, the Americans with Disabilities 
Act, Equal Employment Opportunity, and Drug-Free Workplace, and Office of 
Management and Budget Circular A-87, Cost Principles for State, Local and 
Indian Tribal Governments. 

(2) Maintain at least the minimum State-required Workers’ Compensation Insurance 
for those employees who will perform the work or any part of it. 

(3) Maintain unemployment insurance and disability insurance as required by law, 
along with liability insurance in an amount that is reasonable to compensate any 
person, firm, or corporation who may be injured or damaged by the Contractor or 
any subcontractor in performing work associated with this Agreement or any part 
of it. 

(4) Retain all books, records, computer records, accounts, documentation, and all other 
materials pertaining to the performance of this Agreement for a period of four (4) 
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years from the date of termination of this Agreement, or four (4) years from the 
conclusion or resolution of any and all audits or litigation relevant to this 
Agreement and any amendments, whichever is later. 

(5) Permit PCTPA and/or its designees, upon reasonable notice, unrestricted access to 
any or all books, records, computer records, accounts, documentation, and all other 
materials pertaining to the performance of this Agreement for the purpose of 
monitoring, auditing, or otherwise examining said materials. 

(6) Comply with all applicable requirements of Title 49, Part 26 of the Code of Federal 
Regulations, as set forth in Section 42, Disadvantaged Business Enterprise 
Participation. 

 
14. Prohibition Against Contingent Fees. 
 The Contractor warrants, by execution of this Contract, that no person or company has been employed 

or retained to solicit or secure this Contract or a Letter of Task Agreement upon an agreement or 
understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide 
employees; nor has the Contractor paid or agreed to pay any person, company, corporation, individual 
or firm, other than a bona fide employee, any fee, commission, contribution, donation, percentage, gift, 
or any other consideration, contingent upon or resulting from award of this Contract or a Letter of Task 
Agreement.  For any breach or violation of this provision, PCTPA shall have the right to terminate this 
Contract or Letter of Task Agreement without liability and, at its discretion, to deduct from the contract 
price, or otherwise recover, the full amount of such fee, commission, percentage, gift or consideration 
and any other damages, and shall be responsible for reporting the details of such breach or violation to 
the proper legal authorities, where and when appropriate. 

 
15. Termination.  

a. PCTPA shall have the right to terminate this Master Agreement or any Letter of Task 
Agreement for any reason, with or without cause, at any time, by giving Contractor ten 
(10) days written notice.  The notice shall be deemed served and effective for all purposes 
on the date it is deposited in the U.S. mail, certified, return receipt requested, addressed to 
Contractor at the address indicated in Section 36. 

b.  If PCTPA issues a notice of termination: 
 (1) Contractor shall immediately cease rendering services pursuant to this Agreement. 
(2) Contractor shall deliver to PCTPA copies of all Writings prepared by the Contractor 

under the Letter of Task Agreement, whether or not completed, which were 
prepared by Contractor, its employees or its subcontractors, if any, pursuant to this 
Agreement.  The term "Writings" shall include, but not be limited to, handwriting, 
typesetting, computer files and records, drawings, blueprints, printing, 
photostating, photographs, and every other means of recording upon any tangible 
thing, any form of communication or representation, including, letters, works, 
pictures, sounds, symbols computer data, or combinations thereof. 

(3) PCTPA shall pay Contractor for work actually performed up to the effective date 
of the notice of termination, subject to the limitations in Section 6 less any 
compensation to PCTPA for damages suffered as a result of Contractor's failure to 
comply with the terms of this Agreement.  Such payment shall be in accordance 
with Section 7.  However, if this Agreement is terminated because the work of 
Contractor does not meet the terms or standards specified in this Agreement, then 
PCTPA shall be obligated to compensate Contractor only for that portion of 
Contractor's services which is of benefit to PCTPA. 

 
16. Contract Amendments. 
 PCTPA may, from time to time, require changes in the Agreement, including changes to the scope of 

the services of the Contractor to be performed pursuant to a Letter of Task Agreement.  Such changes, 
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including any increase or decrease in the amount of the Contractor's compensation, which are mutually 
agreed upon by and between PCTPA and the Contractor, shall be incorporated in written amendments 
to the Letter of Task Agreement.  No oral understanding or agreement not placed in writing shall be 
binding on any of the parties hereto.  Amendments inconsistent with the provisions and intent of this 
Agreement are invalid. 

 
17. Conflict of Interest. 

Contractor hereby certifies that no employee of Contractor or any subcontractor, has any past, 
ongoing, or potential conflict with PCTPA’s interest.  Contractor and any subcontractors shall 
exercise reasonable care and diligence to prevent any actions or conditions that could be deemed a 
conflict of interest under the Fair Political Practices Act or other law. During the term of this 
Agreement, the Contractor shall not accept any employment or engage in any consulting work that 
would create a conflict of interest with PCTPA or in any way compromise the services to be 
performed under this Agreement. The Contractor shall immediately notify PCTPA of any and all 
potential violations of this paragraph upon becoming aware of the potential violation. 

 
18.  Political Reform Act Compliance.  

The Contractor is aware and acknowledges that certain contractors that perform work for 
governmental agencies are "consultants" under the Political Reform Act (the "Act") (Government 
Code § 81000, et seq.) and its implementing regulations (2 California Code of Regulations § 18110, 
et seq.). The Contractor agrees that any of its officers or employees deemed to be "consultants" 
under the Act by PCTPA, as provided for in the Conflict of Interest Code for PCTPA, shall 
promptly file economic disclosure statements for the disclosure categories determined by PCTPA, 
to be relevant to the work to be performed under this Agreement and shall comply with the 
disclosure and disqualification requirements of the Act, as required by law. 
 

19.  National Labor Relations Board Certification.  
Contractor, by signing this Agreement, does swear under penalty of perjury that no more than one 
final unappealable finding of contempt of court by a federal court has been issued against 
Contractor within the immediately preceding two-year period because of Contractor’s failure to 
comply with an order of a federal court which orders Contractor to comply with an order of the 
National Labor Relations Board (Public Contract Code § 10296). 

 
20.  Americans with Disabilities Act (ADA) of 1990.  

By signing this Agreement, Contractor assures PCTPA that it complies with the Americans with 
Disabilities Act (ADA) of 1990 (42 U.S.C. § 12101, et seq.), which prohibits discrimination on the 
basis of disability, as well as all applicable regulations and guidelines issued pursuant to the ADA. 
 

21.  Drug-Free Certification. 
By signing this Agreement, Contractor hereby certifies under penalty of perjury under the laws of 
the State of California that Contractor will comply with the requirements of the Drug-Free 
Workplace Act of 1990 (Government Code § 8350, et seq.) and will provide a drug-free workplace 
by taking the following actions: 
a. Publish a statement notifying employees that unlawful manufacture, distribution, 

dispensation, possession, or use of a controlled substance is prohibited, and specifying 
actions to be taken against employees for violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
(1) The dangers of drug abuse in the workplace; 
(2) The person’s or the organization’s policy of maintaining a drug-free workplace; 
(3) Any available counseling, rehabilitation, and employee assistance programs; and 
(4) Penalties that may be imposed upon employees for drug abuse violations. 

c. Every employee of Contractor who works under this Agreement shall: 
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(1) Receive a copy of Contractor’s Drug-Free Workplace Policy Statement; and 
(2) Agree to abide by the terms of Contractor’s Statement as a condition of employment 

on this Agreement. 
 
22.  Union Organizing. 

By signing this Agreement, Contractor hereby acknowledges the applicability of Government Code 
§ 16645 through § 16649 to this Agreement, excluding § 16645.2 and § 16645.7. 
a. Contractor will not assist, promote, or deter union organizing by employees performing 

work on this Agreement if such assistance, promotion, or deterrence contains a threat of 
reprisal or force, or a promise of benefit. 

b. No funds received from PCTPA under this Agreement shall be used to assist, promote, or 
deter union organizing. 

c. Contractor will not, for any business conducted under this Agreement, use any public 
property to hold meetings with employees or supervisors, if the purpose of such meetings 
is to assist, promote, or deter union organizing, unless the public property is equally 
available to the general public for holding meetings. 

d. If Contractor incurs costs, or makes expenditures to assist, promote, or deter union 
organizing, Contract will maintain records sufficient to show that no reimbursement from 
PCTPA funds has been sought for these costs, and Contractor shall provide those records 
to PCTPA upon request. 

 
23.  Campaign Contribution Disclosure. 

Contractor has complied with the campaign contribution disclosure provisions of the California 
Levine Act (Government Code § 84308) and has completed the Levine Act Disclosure Statement 
attached hereto as Exhibit A. 
 

24. Successors and Assigns. 
 This Agreement shall be binding upon and shall inure to the benefit of the parties hereto, and their 

successors, assigns, or other representatives.  The Contractor shall not assign or delegate any interest 
in this Agreement or a Letter of Task Agreement, and shall not transfer any interest in the same, without 
the prior written consent of PCTPA. 

 
25. Disclosure of Information. 
 PCTPA has the right to reveal information concerning the project described in a Letter of Task 

Agreement in compliance with the Freedom of Information Act, 5 USC 552 and the California Public 
Records Act. Contractor may request that certain information not be disclosed, as permitted by statute. 
To request such confidentiality, the Contractor must ensure that at the time the information is provided 
to PCTPA, it is accompanied by clear notice (on or attached to the document or other record), that the 
information is a "trade secret," "confidential," or "proprietary."  Where only a portion(s) of a 
submission is entitled to protection from disclosure, each such portion shall be identified.  Information 
received by PCTPA which is not accompanied such notice, may be made available to the public 
without prior notice to the Contractor. 

 
26. Minimum Insurance Requirements. 

Contractor hereby warrants that it carries and shall maintain, at its sole cost and expense, in full force 
and effect during the full term of this Agreement and any extensions to this Agreement, the following 
described insurance coverage as outlined below: 
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POLICY MINIMUM LIMITS OF LIABILITY

(1) Workers’ Compensation; Employer’s 
 Liability. 

Statutory requirements for Workers’ 
Compensation; $ 1,000,000 Employers’ 
Liability. 

(2) Comprehensive Automobile: Insurance          
 Services Office, form #CA 0001 covering 
Automobile Liability, code 1 (any auto). 

Bodily Injury/Property Damage 
$1,000,000 each accident. 

(3) General Liability: Insurance Services            
 Office Commercial General Liability             
 coverage (occurrence form CG 0001). 

$1,000,000 per occurrence.  If Commercial 
General Liability Insurance or other form 
with a general aggregate limit, such limit 
shall apply separately to this 
project/location or the general aggregate 
limit shall be twice the required occurrence 
limit. 

(4) Errors and Omissions/Professional             
 Liability  

$1,000,000 per claim and $2,000,000 in 
aggregate 

 
a. Deductibles and Self-insured Retentions:  Any deductibles or self-insured retentions over 

$5,000 must be declared to and approved by PCTPA. 
b. Required Provisions:  The general liability and automobile liability policies are to contain, 

or be endorsed to contain, the following provisions: 
(1) For any claims related to this Agreement, Consultant’s insurance coverage shall be 

primary insurance as respects PCTPA, its directors, officers, employees and agents.  
Any insurance or self-insurance maintained by PCTPA, its directors, officers, 
employees or agents shall be in excess of Consultant's insurance and shall not 
contribute to it. 

(2) Any failure by Consultant to comply with reporting or other provisions of the policies 
including breaches of warrants shall not affect coverage provided to PCTPA, its 
directors, officers, employees or agents. 

(3) Consultant's insurance shall apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer’s liability. 

(4) Each insurance policy required by this Agreement shall be endorsed to state that 
coverage shall not be suspended, voided, canceled by either party, reduced in coverage 
or in limits except after thirty (30) days’ prior written notice by certified mail, return 
receipt requested has been given to PCTPA. 

c. Acceptability of Insurers:  Insurance is to be placed with insurers with a current A.M. 
Best’s rating of no less than A:VII, unless otherwise approved by PCTPA. 

d. Certificate of Insurance and Additional Insured Requirement:  Consultant shall furnish to 
PCTPA an original Certificate of Insurance on a standard ACORD form, or other form 
acceptable to PCTPA, substantiating the required coverages and limits set forth above and 
also containing the following: 
(1) Thirty (30) days prior written notice to PCTPA of the cancellation, non-renewal or 

reduction in coverage of any policy listed on the Certificate; and 
(2) The following statement with respect to the Commercial General Liability policy: 

“PCTPA and its directors, officers, agents, employees, and volunteers are made additional 
insureds, but only insofar as the operations under this Agreement are concerned.”  
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e. Certified Copies of Policies:  Upon request by PCTPA, Consultant shall immediately furnish 
a complete copy of any policy required hereunder, including all endorsements, with said copy 
certified by the insurance company to be a true and correct copy of the original policy. 

f. Consultant’s Responsibility:  Nothing herein shall be construed as limiting in any way the 
extent to which Consultant may be held responsible for damages resulting from Consultant’s 
operations, acts, omissions, or negligence.  Insurance coverage obtained in the minimum 
amounts specified above shall not relieve Consultant of liability in excess of such minimum 
coverage, nor shall it preclude PCTPA from taking other actions available to it under this 
Agreement or by law, including but not limited to, actions pursuant to Consultant’s indemnity 
obligations. 

 
27. Notice of Assistance Regarding Patent and Copyrights Infringement. 
 The Contractor agrees to report to PCTPA and other appropriate state and federal agencies promptly 

and in reasonable written detail, each notice or claim of patent or copyright infringement based on the 
performance of a Letter of Task Agreement of which the Contractor has knowledge.  In the event of 
any claim or suit against PCTPA and other appropriate state and federal agencies on account of any 
alleged patent or copyright infringement arising out of the performance of a Letter of Task Agreement 
or out of the use of any supplies furnished or work or services performed thereunder, the Contractor 
agrees to furnish to PCTPA and other appropriate state and federal agencies, when requested by 
PCTPA and all evidence and information in possession of the Contractor pertaining to such suit or 
claim.  Such evidence and information shall be furnished at the expense of PCTPA and other 
appropriate state and federal agencies except where the Contractor has agreed to indemnify PCTPA 
and other appropriate state and federal agencies. 

 
28. Availability of Records.  

The Contractor shall document the results of the work to the satisfaction of PCTPA, and if 
applicable, the State and U.S. DOT.  Such documentation may include preparation of progress and 
final reports, plans, specifications and estimates, or similar evidence of attainment of contract 
objectives. 

 
 The Contractor and its subcontractors shall maintain all books, documents, papers, accounting 

records, and other evidence pertaining to costs incurred (collectively “Records”), and make such 
Records available at their respective offices at all reasonable times during the contract period and 
for four (4) years from the date of final payment to the Contractor.  Such Records shall be available 
for inspection by authorized representatives of PCTPA, or copies thereof shall be furnished upon 
PCTPA’s request.  The U.S. DOT, Caltrans, the Comptroller General of the United States, or any 
authorized representatives of these agencies, shall have access to any Records of the Contractor 
related to the performance of this Agreement or the Applicable Letter of Task Agreement, for the 
purpose of making audit, examination, excerpts, and/or transcriptions. 

 
 If so directed by PCTPA upon the expiration of this Agreement or the applicable Letter of Task 

Agreement, the Contractor shall cause all Records to be delivered to PCTPA as depository. 
 
29. Compliance with Non-Discrimination and Equal Employment Opportunity Laws   

It is Agency’s policy to comply with state and federal laws and regulations including Title VI of the 
Civil Rights Act of 1964, Americans with Disabilities Act of 1990 (ADA) and other federal 
discrimination laws and regulations, as well as the Unruh Civil Rights Act of 1959, the California Fair 
Employment and Housing Act, and other California State discrimination laws and regulations. The 
Agency does not discriminate on the basis of race, color, sex, creed, religion, national origin, age, 
marital status, ancestry, medical condition, disability, sexual orientation or gender identity in 
conducting its business. The Agency prohibits discrimination by its employees, contractors and 
consultants. 
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Contractor assures Agency that it complies with, and that Contractor will require that its subcontractors 
comply with, the following non-discrimination and equal opportunity laws.  Any failure by Contractor 
to comply with these provisions shall constitute a material breach of this Agreement, which may result 
in the termination of this Agreement or such other remedy as Agency may deem appropriate. 

 
  a. Contractor and its subcontractors shall comply with all provisions prohibiting 

discrimination on the basis of race, color, or national origin of Title VI of the Civil Rights Act of 1964, 
as amended, 42 U.S.C. §§ 2000d et seq., with U.S. D.O.T. regulations, “Nondiscrimination in 
Federally-Assisted Programs of the Department of Transportation – Effectuation of Title VI of the 
Civil Rights Act”, 49 C.F.R. Part 21, and with any applicable implementing federal directives that may 
be issued.  

  
  b. Contractor and its subcontractors shall comply with all applicable equal employment 

opportunity (EEO) provisions of 42 U.S.C. §§ 2000e, implementing federal regulations, and any 
applicable implementing federal directives that may be issued. Contractor and its subcontractors shall 
ensure that applicants and employees are treated fairly without regard to their race, color, creed, sex, 
disability, age, or national origin.  

 
  c. Contractor and its subcontractors will not unlawfully discriminate, harass, or allow 

harassment, against any employee or applicant for employment because of sex, sexual orientation, 
race, color, ancestry, religion, national origin, physical disability, mental disability, medical condition, 
age or marital status.  Contractor and its subcontractors will insure that the evaluation and treatment of 
their employees and applicants for employment are free from such discrimination and harassment.  
Contractor and its subcontractors will comply with all applicable federal and state employment laws 
and regulations including, without limitation, the provisions of the California Fair Employment and 
Housing Act (Government Code § 12900, et seq.) and the applicable regulations promulgated 
thereunder (California Code of Regulations, Title 2, § 7285.0, et seq.).  The applicable regulations of 
the Fair Employment and Housing Commission implementing Government Code §§ 12990 (a-f), set 
forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are incorporated into 
this Agreement by reference and made a part hereof as if set forth in full.  Contractor and its 
subcontractors will give written notice of their obligations under this clause to labor organizations with 
which they have a collective bargaining or other agreement. 

 
  d. Contractor will include the non-discrimination and equal employment opportunity 

provisions of this section (provisions a. through c. above) in all contracts to perform work funded 
under this Agreement. 
 

30. Governing Law and Forum. 
Any dispute not resolved by informal negotiation between the parties to this contract shall be 
adjudicated in the Superior Court of Placer County. This Agreement shall be administered and 
interpreted under the laws of the State of California. 
 

31. Costs and Attorneys’ Fees:  If either party commences any legal action against the other party 
arising out of this Agreement or the performance thereof, the prevailing party in such action may 
recover its reasonable litigation expenses, including court costs, expert witness fees, discovery 
expenses, and reasonable attorneys’ fees. 

 
32. Indemnification.  

Contractor specifically agrees to indemnify, defend, and hold harmless Agency, its directors, 
officers, members, agents, and employees, from and against any and all actions, claims, demands, 
losses, costs, expenses, including reasonable attorneys' fees and costs, damages, and liabilities 
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arising out of or in any way connected with the performance of this Agreement and arising out of, 
pertaining to, or relating to the negligence, recklessness, or willful misconduct of Contractor.  
Contractor shall pay all costs and expenses that may be incurred by Agency in enforcing this 
indemnity, including reasonable attorneys' fees.  The provisions of this Section shall survive the 
expiration, termination, or assignment of this Agreement. 

 
33. Ownership of Documents; Permission. 

a. Contractor agrees that all work products, including, but not limited to, original documents, 
methodological explanations, computer programs, drawings, designs, reports and other 
written materials generated in the performance of this Agreement shall belong to and 
become the sole property of PCTPA; provided that Contractor may retain file copies of 
said work products.  Contractor shall provide said work products to PCTPA upon request.  

b. Contractor represents and warrants that: (i) all materials used or work products produced 
in the performance of this Agreement, including, without limitation, all computer software 
materials and all written materials, are either owned by or produced by Contractor or that 
all required permissions and license agreements have been obtained and paid for by 
Contractor; and (ii) PCTPA is free to use, reuse, publish or otherwise deal with all such 
materials or work products. Consultant shall defend, indemnify and hold harmless PCTPA 
and its directors, officers, employees, and agents from any claim, loss, damage, cost, 
liability, or expense to the extent of any violation or falsity of the foregoing representation 
and warranty. 

 
34. Severability. 

If any term or provision of this Agreement or the application thereof to any person or circumstance 
shall, to any extent, be invalid or unenforceable, the remainder of this Agreement, or the application 
of such term or provision to persons or circumstances other than those to which it is invalid or 
unenforceable, shall not be affected thereby, and each term and provision of this Agreement shall 
be valid and shall be enforced to the fullest extent permitted by law, unless the exclusion of such 
term or provision, or the application of such term or provision, would result in such a material 
change so as to cause completion of the obligations contemplated herein to be unreasonable. 

 
35. Integration. 

This Agreement represents the entire understanding of PCTPA and Contractor as to those matters 
contained herein.  No prior oral or written understanding shall be of any force or effect with respect 
to those matters covered hereunder.  This Agreement may not be modified or altered except in 
accordance with Section 16. 

 
36. Notices. 
 Any notice or notices required or permitted to be given pursuant to this Contract or a Letter of Task 

Agreement may be personally served on the other party by the party giving such notice, or may be 
served by certified mail, return receipt requested, to the following addresses: 

 
 

Celia McAdam, Executive Director    [CONSULTANT NAME] 
Placer County Transportation Planning Agency [FIRM NAME] 
299 Nevada Street                 [ADDRESS]  
Auburn, California 95603  
 

37. Authority. 
Each person signing this Agreement on behalf of a party hereby certifies, represents, and warrants 
that he or she has the authority to bind that party to the terms and conditions of this Agreement. 
 



 
 

CONSULTANT NAME 
CONSULTING SERVICES FOR THE PLACER COUNTY REGIONAL BIKEWAY PLAN 

MASTER AGREEMENT 
 
 12 

38. Force Majeure. 
Neither PCTPA nor Contractor shall be liable or deemed to be in default for any delay or failure in 
performance under this Agreement or interruption of services resulting, directly or indirectly, from 
acts of God or of the public enemy, acts of government, in either its sovereign or contractual 
capacity, fires, floods, epidemics, quarantine restrictions, strikes, and unusually severe weather, or 
any similar cause beyond the reasonable control of PCTPA or Contractor. 
 

39. Counterparts:  This Agreement may be executed in multiple counterparts, each of which shall 
constitute an original, and all of which taken together shall constitute one and the same instrument. 

 
40. Waivers:  No waiver of any breach of this Agreement shall be held to be a waiver of any prior or 

subsequent breach.  The failure of PCTPA to enforce at any time the provisions of this Agreement 
or to require at any time performance by the Contractor of these provisions, shall in no way be 
construed to be a waiver of such provisions nor to affect the validity of this Agreement or the right 
of PCTPA to enforce these provisions. 

41. Litigation: Contractor shall notify PCTPA immediately of any claim or action undertaken by it or 
against it that affects or may affect this Agreement or PCTPA, and shall take such action with 
respect to the claim or action as is consistent with the terms of this Agreement and the interests of 
PCTPA. 

IN WITNESS WHEREOF the Placer County Transportation Planning Agency and the Contractor have 
executed this agreement as of the date first above written. 
 
Placer County Transportation Planning Agency  (CONSULTANT NAME) 
 
 
 
_____________________________________  _____________________________________ 
Celia McAdam,      (NAME)  
Executive Director     (TITLE) 
 
Date: ________________________________  Date: ________________________________ 
 
Enclosures 

1) Exhibit A: Levine Act Disclosure Statement



 

EXHIBIT A 
LEVINE ACT DISCLOSURE STATEMENT 

 
California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an Officer of 
a local government agency from participating in the award of a contract if he or she receives any political 
contributions totaling more than $250 in the 12 months preceding the pendency of the contract award, and 
for three months following the final decision, from the person or company awarded the contract. This 
prohibition applies to contributions to the Officer, or received by the Officer on behalf of any other Officer, 
or on behalf of any candidate for office or on behalf of any committee. The Levine Act also requires 
disclosure of such contributions by a party to be awarded a specified contract. 
 
Current members of the Placer County Transportation Planning Agency (PCTPA) Board are: 
 
  Brian Baker  Susan Rohan   
  Tony Hesch  Scott Yuill 
  Jim Holmes  Ron Treabess (citizen representative) 
  Stan Nader  Kirk Uhler 
  Keith Nesbitt 
 
1. Have you or your company, or any agent on behalf of you or your company, made any political 

contributions of more than $250 to any PCTPA Boardmember(s) in the 12 months preceding the 
date of the issuance of this request for proposal or request for qualifications? 

 
___ YES ___ NO 
If yes, please identify the Boardmember(s)______________________________________ 

_ 
2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to 

make any political contributions of more than $250 to any PCTPA Boardmember(s) in the three 
months following the award of the contract? 
 
___ YES ___ NO 
If yes, please identify the Boardmember(s)_______________________________________ 

 
Answering yes to either of the two questions above does not preclude PCTPA from awarding a contract to 
your firm. It does, however, preclude the identified Boardmember(s) from participating in the contract 
award process for this contract. 
 
 
 
____________________________  _________________________________________ 
DATE       (SIGNATURE OF AUTHORIZED OFFICIAL) 
 
      _________________________________________ 

 (TYPE OR WRITE APPROPRIATE NAME, TITLE) 
 

      __________________________________________ 
        (TYPE OR WRITE NAME OF COMPANY) 

 
 



Attachment B 
 

SCOPE OF WORK:  
Placer County Regional Bikeway Plan Update 

   
 
INTRODUCTION:  
The Placer County Regional Bikeway Plan Update is expected to bring a new vision to a nearly 
decade and a half old bikeway plan. The Regional Bikeway Plan was developed in 2002 in 
response to the California Bicycle Transportation Account (BTA). Since this time, Placer County’s 
unincorporated population has grown from approximately 88,200 to 101,500 (15% increase), the 
BTA has evolved into the Active Transportation Program (ATP), the Complete Streets Act was 
passed, and community plans in the unincorporated areas have been updated.  
 
Placer County as a whole has some of the most scenic bikeways throughout the foothills and high 
country. During the 2015 "May is Bike Month" in the SACOG region, residents in unincorporated 
areas and cities illustrated their commitment to cycling by logging some of the highest miles in the 
SACOG six-county region. Over 1,200 residents of Placer County contributed to that total, and the 
growing participation in Placer jurisdictions created some impressive statistics: For example, last 
year: 

 6 Placer jurisdictions ranked in the Top 10 region-wide for average miles ridden per 
participant, including 5 jurisdictions in the Top 6 – 1.Lincoln > 2.Auburn > 4.Unincorp. PC 
> 5.Loomis > 6.Colfax > 10.Rocklin 

 Placer cities also represented well in the category for miles ridden per capita through the 
region.  The City of Auburn topped this list for the second year in a row. 1. Auburn > 3. 
Loomis > 7.Colfax > 8.Rocklin > 11.Lincoln > 12.Roseville 

 
The importance of this plan is paramount in positioning Placer County to develop and deliver a 
bikeway system worthy of the statistics above. However, the current plan is outdated and needs to 
be revised to bring the system up to date with the recent planning efforts in the unincorporated 
community plans, incorporated cities, and to provide high quality facilities that bridge the gaps in 
between rural and “suburban” areas.  
 
Compounding the issue of delivering high quality facilities is the fact that Placer County has not 
fared as well as expected in the Statewide and MPO components of the Active Transportation 
Program. Regardless of the fact that Placer's rural nature may put it at a disadvantage in the ATP 
due to relatively low population levels, lack of downtown cores, disadvantaged communities, 
relatively low number of bicycle collisions (not to be confused with collision rates), we are hopeful 
that the update to this plan will improve the competitiveness of future applications put forward.  
 
The scope of work below reflects the anticipated process and deliverables for the Placer County 
Regional Bikeway Plan Update.  
 
RESPONSIBLE PARTIES: 
The Placer County Transportation Planning Agency (PCTPA) will lead the Regional Bikeway Plan 
update in close coordination with Placer County and through the assistance of a consulting firm. 
PCTPA will also convene an extensive stakeholder committee to provide input on existing system 
deficiencies, opportunities to remove barriers to travel, public outreach program, and feedback on 
the development of the plan.  



 
PCTPA has not yet selected a consulting firm. PCTPA procurement procedures will be used through 
a competitive Request for Proposal (RFP) process. Minor changes to the scope of work may be 
necessary to integrate innovative approaches suggested by the consulting firm. PCTPA anticipates 
the cost will not exceed the grant request amount. 
 
OVERALL PROJECT OBJECTIVES:  

 Identify critical projects necessary to close gaps in bikeways between the incorporated and 
unincorporated areas.  

 Refresh the 2002 vision (goals, objectives, and policies) for bikeways in the unincorporated 
areas of Placer County. 

 Obtain community support for the identified projects contained in the plan. 
 Develop a prioritized implementation plan of projects to compete for discretionary funding 

sources such as the Active Transportation Program.  
 Incorporate elements of an Active Transportation Plan for small rural communities. 

 
1. Project Initiation 

Task 1.1: Caltrans Kick-off Meeting 
 PCTPA will host a kick-off meeting between Placer County department representatives, 

Caltrans, and PCTPA staff to discuss grant procedures and project expectations including 
invoicing, quarterly reporting, and all other relevant project information. Meeting summary 
will be documented. 

 Responsible Party: PCTPA 
 
Task 1.2: RFP for Consultant Services 

 Complete an RFP process for selection of a consultant using the proper procurement 
procedures. 

 Complete executed contract for consultant services. 
 Responsible Party: PCTPA 

 
Task 1.3: Project Team Coordination 

 PCTPA will host as-needed monthly face-to-face Project Team meetings between Placer 
County department representatives, Caltrans, and the selected consultant ensure good 
communication on upcoming tasks and to make sure the project remains on time and within 
budget. Meeting summaries will be documented. 

 Responsible Party: PCTPA 
 
 

Task Deliverable 

1.1 Kick-off Meeting Notes 

1.2 
Copy of Procurement Procedures and Executed 
Consultant Contract 

1.3 Meeting Notes (Monthly As-Needed) 

 
  



 
2. Public Outreach Plan 

Task 2.1: Assemble Bicycle Technical Advisory Committee 
 PCTPA working with Placer County department will form a Bicycle Technical Advisory 

Committee to provide input and feedback on key milestones during the development of the 
plan. The milestones could include data collection, policy review, identification of system 
gaps and opportunities, recommended bikeway network, and public outreach.  

 The Bicycle Technical Advisory Committee may be comprised of, but not limited to, the 
following representation: cycling clubs, residents, business groups, public health 
department, public works, and Municipal Advisory Committee members.  

 Responsible Party: PCTPA and Placer County 
 
Task 2.2: Develop Public Outreach Plan 

 Develop a message, target audience, and process to reach out to the community and 
stakeholders.  

 Responsible Party: Consultant, PCTPA, and Placer County 
 
Task 2.3: Initial Stakeholder Input – Public Workshop #1 

 Host a strategically located public workshop to solicit input on existing deficiencies, identify 
impediments to cycling, desirable locations to bike to or routes for cycling, and potential 
opportunities to improve the bikeway network and/or supportive programs.  

 Responsible Party: Consultant 
 
Task 2.4: Community Meetings 

 Coordinate with Placer County to attend standing Municipal Advisory Committee meetings 
to solicit input on development of the recommended plan. 

 Responsible Party: PCTPA and Placer County 
 

Task Deliverable 

2.1 Bicycle Technical Advisory Committee Roster 

2.2 Scope for Public Outreach Plan  

2.3 
PowerPoint Presentation, Workshop Summary, 
Photos 

2.4 Meeting Summary, Photos 

 
3. Technical Work Tasks  

Task 3.1: Inventory of Existing Facilities 
 Use available traffic studies and/or community plan updates from recent projects to identify 

the location of existing bikeways and classification, applicable traffic data, GIS data, 
roadway features, land uses and destinations that may generate bicycle traffic, and on-street 
conditions.  

 Coordinate with the Placer County Department of Public Works to obtain collision data 
and other related information not readily available through the effort above. 

 Conduct a field review of existing facilities to confirm and/or fill in gaps in the available 
data. The use of aerial photography may also be used to review existing conditions.  

 Develop a GIS database of information and attributes collected above.  



 Responsible Party: Consultant, PCTPA, and Placer County 
 
Task 3.2: Review Planned Improvements 

 Review the existing General Plan, community plans, and development proposals that 
identified future bikeways for construction as well as the associated bicycle policies and 
guidance.  

 Identify the planned improvement by comparing the existing inventory of facilities 
identified in Task 3.1 and those contained in the above effort.  

 Responsible Party: Consultant 
 
Task 3.3: Needs & Demand Analysis 

 Develop a needs and demand analysis to highlight areas that may be ripe for additional 
bikeway infrastructure based on land use, demographic data, proximity to trails or scenic 
cycling routes, and/or transit corridors.  

 The analysis should contain a qualitative analysis that can later feed into Task 5.2, a 
quantitative evaluation based on input received in Task 2.0, and criteria such as need, 
safety, connectivity, barriers, and multimodal linkages. 

 Responsible Party: Consultant 
 
Task 3.4: Identification of Opportunities 

 Develop a summary of areas and facilities ripe for improvements. The  
 The analysis should try to differentiate the needs between commuter and recreational 

riders, last mile connections, gap closures, and regional trails.  
 The recommendations should also focus on and a broader set of active transportation 

elements to implement in small unincorporated communities of Sheridan, Granite Bay, 
Auburn/Bowman, North Auburn, Penryn/Newcastle/Ophir, Meadow Vista, and Foresthill.  

 Responsible Party: Consultant 
 

Task Deliverable 
3.1 Summary: Inventory of Existing Facilities 

3.2 Summary of Planned Improvements 

3.3 Summary: Needs & Demands Analysis 

3.4 Summary: Areas of Opportunity 
 
4. Refresh Bikeway Vision - Goals, Policies, & Objectives 

Task 4.1: Review Existing Plans and Policies 
 Conduct a review of the existing Regional Bikeway Plan policy section in comparison to 

the more recent General Plan and community plans throughout Placer County. 
 Responsible Party: Consultant, PCTPA, and Placer County 

 
Task 4.2 Developed Draft Goals, Policies, & Objectives 

 Establish a creative vision and direction for biking in the unincorporated Placer County 
through coordination with the Bicycle Technical Advisory Committee.  

 The consultant should consider other comparable rural agencies goals, objectives, & 
policies in the development of the draft for this work element. 



 The Draft Goals, Policies, & Objectives should be representative of Placer County’s 
General Plan and multiple community plans and contain criteria as necessary to comply 
with the Complete Streets Act and Active Transportation Program.  

 Responsible Party: Consultant, PCTPA, and Placer County 
 

Task Deliverable 

4.1 
Areas of Opportunity: Existing Goals, Policies, & 
Objectives 

4.2 Draft Goals, Policies, & Objectives 
 
5. Recommended Bikeway Network 

 
Task 5.1: Recommended Bikeway Network 

 Develop a recommended bikeway network based on information and data gathered in Tasks 
2 – 4 and feedback from the Bicycle Transportation Advisory Committee.  

 The recommended improvements should address new facilities, operational and/or safety 
improvements where trails meet or cross with local roadways, and any support facilities or 
ancillary programs to promote cycling.  

 The recommended improvements should also focus on a broader set of active transportation 
elements for the rural communities listed in Task 3.4 

 Responsible Party: Consultant 
 
Task 5.2: Prioritized Implementation Plan 

 Develop a prioritized implementation plan that can be used in future discretionary funding 
programs/grants. The implementation plan should contain planning level cost estimates, 
qualitative evaluation of bicycle usage, schematics, and a discussion of opportunities and 
constraints.  

 The prioritized implementation plan should categorize projects of similar types to fit specific 
grant requirements. For example, recreational class I trails, gap closures, and/or safety 
improvement projects, etc.  

 Responsible Party: Consultant 
 

Task Deliverable 

5.1 
Map of Recommended Bikeway Network and 
Supporting Programs 

5.2 Prioritized Implementation Plan 
 
6. Final Report and Implementation 

Task 6.1: Draft Regional Bikeway Plan 
 Based on the deliverables contained Tasks 2 – 5, a Draft Regional Bikeway Plan will be 

prepared.  
 The draft report will be distributed to the Bicycle Technical Advisory Committee for 

review and comment. 
 Responsible Party: Consultant 



 
Task 6.2: PCTPA Board Meeting for Draft Regional Bikeway Plan – Workshops 2 & 3 

 Present Draft Regional Bikeway Plan to PCTPA Board of Directors and Placer County Board 
of Supervisors meetings during regular monthly public meeting to solicit feedback from 
Board members and the public. 

 Responsible Party: PCTPA 
 
Task 6.3 Final Draft Regional Bikeway Plan 

 Based on input received at PCTPA Board of Directors and Placer County Board of 
Supervisors meetings on the draft report, a Final Regional Bikeway Plan will be prepared. 
The final report will credit Caltrans financial participation on the cover page. 

 Responsible Party: Consultant 
 
Task 6.4: PCTPA Board Meeting for Final Regional Bikeway Plan 

 Present Final Regional Bikeway Plan to PCTPA Board during regular monthly public 
meeting for acceptance. 

 Responsible Party: PCTPA 
 
 

Task Deliverable 

6.1 Draft Regional Bikeway Plan 

6.2 PowerPoint Presentation, Board Meeting Minutes 

6.3 Final Regional Bikeway Plan 

6.4 Board Meeting Minutes, Board Resolution for Final Report  
 
 
7. Project Management & Administration 

 
Task 7.1: Invoicing 

 Consultant to submit complete invoice packages to PCTPA based on Monthly milestone 
completion  

 PCTPA to submit complete invoice packages to Caltrans based on monthly milestone 
completion.  

 Responsible Party: PCTPA 
 
Task 7.2: Quarterly Reports 

 Submit quarterly reports to Caltrans providing a summary of project progress and grant /local 
match expenditures. 

 Responsible Party: PCTPA 
 
 

Task Deliverable 

7.1 Invoicing Packages 

7.2 Quarterly Reports 
 



Project Title

Task 
Number Study Task

Responsible 
Party

Total 
Cost

Grant 
Amount

 Local 
Cash 
Match

Local
In-Kind 
Match A S O N D J F M A M J J A S O N D Deliverables

1.0
1.1 Caltrans Kick-off Meeting PCTPA $500 $315 $185 $0 Kick-off Meeting Notes

1.2 RFP for Consultant Services PCTPA $2,000 $1,260 $740 $0
Copy of Procurement Procedures and 
Executed Consultant Contract

1.3 Project Team Coordination PCTPA $5,000 $3,150 $1,850 $0 Meeting Notes (Monthly As-Needed)

2.0

2.1
Assemble Bicycle Technical Advisory 
Committee

PCTPA and 
Placer County $1,500 $945 $555 $0

Bicycle Technical Advisory Committee 
Roster

2.2 Develop Public Outreach Plan

Consultant, 
PCTPA, and 

Placer County $2,000 $1,260 $740 $0 Scope for Public Outreach Plan 

2.3
Initial Stakeholder Input – Public 
Workshop #1 Consultant $4,000 $2,520 $1,480 $0

PowerPoint Presentation, Workshop 
Summary, Photos

2.4 Community Meetings
PCTPA and 

Placer County $5,000 $3,150 $1,850 $0 Meeting Summary, Photos

3.0

3.1 Inventory of Existing Facilities

Consultant, 
PCTPA, and 

Placer County $7,000 $4,410 $2,590 $0 Summary: Inventory of Existing Facilities

3.2 Review Planned Improvements Consultant $3,000 $1,890 $1,110 $0 Summary of Planned Improvements

3.3 Needs & Demand Analysis Consultant $10,000 $6,300 $3,700 $0 Summary: Needs & Demands Analysis

3.4 Identification of Opportunities Consultant $5,000 $3,150 $1,850 $0 Summary: Areas of Opportunity

4.0

4.1 Review Existing Plans and Policies

Consultant, 
PCTPA, and 

Placer County $2,000 $1,260 $740 $0
Areas of Opportunity: Existing Goals, 
Policies, & Objectives

4.2
Developed Draft Goals, Policies, & 
Objectives

Consultant, 
PCTPA, and 

Placer County $2,000 $1,260 $740 $0 Draft Goals, Policies, & Objectives

5.0

5.1 Recommended Bikeway Network Consultant $6,000 $3,780 $2,220 $0
Map of Recommended Bikeway Network 
and Supporting Programs

5.2 Prioritized Implementation Plan Consultant $8,000 $5,040 $2,960 $0 Prioritized Implementation Plan

6.0
6.1 Draft Regional Bikeway Plan Consultant $8,000 $5,010 $2,990 $0 Draft Regional Bikeway Plan

6.2

PCTPA Board Meeting for Draft 
Regional Bikeway Plan – Workshops 
2 & 3 PCTPA $2,500 $1,575 $925 $0

PowerPoint Presentation, Board Meeting 
Minutes

6.3 Final Draft Regional Bikeway Plan Consultant $4,000 $2,520 $1,480 $0 Final Regional Bikeway Plan

6.4
PCTPA Board Meeting for Final 
Regional Bikeway Plan PCTPA $1,500 $945 $555 $0

Board Meeting Minutes, Board Resolution 
for Final Report 

7.0
7.1 Invoicing PCTPA $1,000 $630 $370 $0 Invoice Packages

7.2 Quarterly Reports PCTPA $1,000 $630 $370 $0 Quarterly Reports

TOTALS $81,000 $51,000 $30,000 $0

FY 2016/17 FY 2017/18

California Department of Transportation
RegionalTransportation Planning Agencies Grant

Fiscal Year 2016/2017

PLACER COUNTY REGIONAL BIKEWAY PLAN UPDATE

Fund Source
PLACER COUNTY REGIONAL BIKEWAY PLAN UPDATE Grantee

Placer County Transportation       
Planning Agency (PCTPA)

Project Initiation

Public Outreach Plan

Technical Work Tasks

Project Management & Administration

Refresh Bikeway Vision - Goals, Policies, & Objectives

Recommended Bikeway Network.

Final Report and Implementation
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